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Contract No. DE-EM0001467

PART I - THE SCHEDULE
SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

TYPE OF CONTRACT - ITEMS BEING ACQUIRED

This is a cost-plus-award-fee (CPAF) contract that includes performance incentives. The
Contractor shall be responsible for planning, managing, integrating, and executing the
work described in Section C, Statement of Work (SOW). The Contractor shall furnish all
personnel, facilities, equipment, supplies, and services (except for the Government-
furnished facilities and equipment listed in Exhibit C.2 and in Section J, Attachment H)
and otherwise do all things necessary for performing in a safe, efficient, and effective
manner.

CONTRACT FUNDING

Funds obligated to the contract are available until expended (i.e., uncosted funds carry
forward to subsequent years). It is anticipated that contract funding will be incrementally
provided.

Pre-Contract Accrued Employee Leave — Funding in the amount of $2,721,113.76 is
provided as non-contract costs for previous M&O employee earned but unpaid vacation
balances prior to the contract start date. The contractor is authorized to invoice the
Department of Energy only when the employee accrued vacation balance in the
accounting records is below the original stated value of $2,721,113.76, less any invoiced
amounts. The contractor shall submit a separate invoice for payment of this vacation
balance usage and follow the same submittal schedule (and terms) as identified in G.6.

TOTAL ESTIMATED COST AND FEE

(a) The Estimated Cost is $384,819,073 (excluding transition costs and fee).

(b) The Transition Cost is $1.932.,268.

(c) The Maximum Fee is $28,981,911 (Maximum Fee cannot exceed 10% of the
Estimated Cost). There is no fee for transition.

(d) The Total Estimated Cost (including transition cost) and Fee is $415,733,252.
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Contract No. DE-EM0001467

B.4 PERFORMANCE INCENTIVES

Waste Disposition Incentive

To earn this fee as provided below, the Contractor shall complete waste disposition in
accordance with Section C.4. However, this fee will not be paid for any wastes addressed
in Sections C.3.3, C.11, and ICP waste activities in C.4.2 and C.4.5.

(a)

(b)

(©)

Section B

Waste Disposition Incentive for the first 21,300 cubic meters (m®). This includes
AMWTP stored waste and 100m’ (C.3.4) of TRU waste from other DOE sites and
INL tenants.

Available Fee: $20,287.398 ($952.46/m’) (not to exceed 70% of the total fee in
B.3(¢))

Waste Disposition Incentive for the remaining estimated 5,300m’.

Available Fee: $8.694,597 ($1.640.49/m’).

Fee for the last 5,300m’ may be earned only after disposition of the first 21,300m’
in B.4(a).

This portion of the fee is based on the assumption that there will be no more than
5,300m’ of waste remaining once the first 21,300m’ has been dispositioned. In
the event that the Government determines that the quantity of waste remaining is
either more or less than 5,300m>, the CO may reallocate the balance of the
available fee on a pro rata share based on the revised quantity of waste. During the
final fee determination, the CO shall reallocate fee on a pro rata share based on the
revised quantity of waste.

Differences of less than or equal to +/- 10% of the total estimated 26,500m’ of
Advanced Mixed Waste Treatment Project (AMWTP) stored* waste (excludes
offsite waste) will not constitute a basis for a change to the contract.

Waste Disposition is defined as:

e Transuranic (TRU) waste (AMWTP stored* waste and offsite waste, see
Section C.3.4) that has been processed, such that it is certified for disposal (see
Section C.4) in the Waste Isolation Pilot Plant (WIPP) Waste Information
System (WWIS), and has been transported beyond the boundary of the state of
Idaho in accordance with the Idaho Settlement Agreement; and

e Mixed Low-Level Waste (MLLW) (AMWTP stored* waste) that has been
characterized, packaged, and certified to meet the applicable treatment and/or
disposal facilities’ waste acceptance criteria, has been transported beyond the
boundary of the state of Idaho in accordance with the Idaho Settlement
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Agreement, and has been accepted by the appropriate treatment/disposal
facility.

*AMWTP stored waste is waste stored in a retrievable, above ground
configuration and identified by the Department of Energy (DOE) as part of the
original 65,000m’ of Historically Managed Stored TRU Waste.

(d) Waste Disposition incentive fee is paid on a per m® basis, and the Contractor shall
submit requests for payment of fee for waste dispositioned in increments of not
less than 1,000m’. Only the volume of the original waste container (prior to
overpacking, compaction, etc.) will be considered for the volume of waste
disposed. Shipment of waste to WIPP that was certified prior to the beginning of
the contract period is not eligible for earning fee.

(e) However, fee is provisional and may be withheld by the Government to the extent
the Contractor’s performance is inadequate in the following areas: (1) safety
performance; (2) quality performance; (3) earned value performance; (4) WIPP
baseline shipping schedule performance; (5) shipment of adequate quantities of the
Idaho Cleanup Project (ICP) waste exhumed from the Subsurface Disposal Area;
(6) facility maintenance obligations; (7) investment in reliability improvements;
and (8) sustained progress on disposition of waste that cannot be shipped to WIPP.
Only the volume of the original waste container (prior to overpacking or treatment)
will be considered for the volume of waste disposed.

® Further, provisional fee paid to-date, as adjusted by B.4(e) or conditional payment
of fee provisions (Section 1.114, DEAR 952.223-76), will become earned fee upon
completing certification of every 7,000m3 of waste (i.e., 7,000m3, 14,OOOrn3 ,
21,000m’, etc.). The Government will not pay interest on provisional fee that
becomes earned fee under this subparagraph.

(2) If the total allowable cost exceeds the estimated cost at the end of the contract
period, whether or not the Waste Disposition incentive is completed, fee may be
decreased as determined by the Contracting Officer.

(h) If the provisional fee payments made during the period of the contract are greater
than the overall fee that is calculated by the Contracting Officer in the final fee
determination, the Contractor shall reimburse the amount of fee already paid that is
greater than that earned and shall pay interest to DOE in accordance with the
prevailing Treasury rate(s) in effect at the time the payments were made.

(1) Fee Limitation

No base fee will be paid under this contract. There is a single fee pool under this
contract. Allowability of subcontractor fee is as follows:

(1) If the Contractor is part of a teaming arrangement as described in FAR
Subpart 9.6, Contractor Team Arrangements, the team shall share in the
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Maximum Fee [Section B.3(c)]. Separate additional subcontractor fee is not
an allowable cost under this Contract for individual team members, or for a
subcontractor, supplier, or lower-tier subcontractor that is a wholly-owned,

majority-owned, or affiliate of any team member.

(2) The subcontractor fee restriction in paragraph B.4(i)(1) does not apply to
members of the Contractor's team that are: (i) small business(es); (ii)
Protégé firms as part of an approved Mentor-Protégé relationship under
Section I.112 DOE Mentor-Protégé Program; (iii) subcontractors under a
competitively awarded firm-fixed-price or firm-fixed-unit-price
subcontract; or (iv) commercial items as defined in FAR Subpart 2.1,
Definitions of Words and Terms.

ITEMS NOT INCLUDED IN ESTIMATED COST

The Government reserves the right to require the contractor to perform additional work
scope defined in Section C.11, Processing TRU Waste from Other INL Tenants or Other
DOE Sites. If additional funding is made available, DOE may add this work scope to be
completed by September 30, 2015. The additional work to be performed, the estimated
costs, and the associated fee will be negotiated and the contract will be modified prior to
the Contractor commencing any such work. Fee earned as a result of completion of
additional work scope is not currently included in the maximum fee specified in B.3(c)
above.

OBLIGATION OF FUNDS

Total funds in the amount of $(TBD) [the Government will provide this number when
funds are obligated to the contract] are obligated herewith and made available for payment
of allowable costs and fee from the effective date of the contract through September 30,
2015, subject to Federal Acquisition Regulation (FAR) Clause 52.232-22 Limitation of
Funds.

MATERIAL DIFFERENCES

At contract takeover, the Contractor shall identify any material differences in the actual
contract conditions compared to the projected status established in the Request for
Proposal (RFP), and shall notify the Contracting Officer of such differences within 60
days after contract takeover. Untimely submissions will not be considered. The DOE will
independently evaluate this status. The Contractor and/or DOE evaluations of Material
Differences may result in changes to the Statement of Work and a Request for Equitable
Adjustment that would increase or decrease the Estimated Cost and available fee.
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